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ADDENDUM NO. 2 

 
RIDGWAY FIRE STATION 

LOT 26-B1 RIDGWAY, CO 81432 
 

June 10, 2014 
 
 
This Addendum is issued to inform the Bidders of Revisions and Clarifications to the Bid 
Documents.  This Addendum forms part of the Contract Documents and modifies the original 
Project Manual and Bid Drawing Set dated May 9, 2014 and issued as “Ridgway Fire Station, 
Issue A Bid Documents”. This Addendum consists of (28) 8-1/2 x 11 typed pages and (7) 24 x 
36 drawings. 
 
The Bid Date is unchanged by this addendum and remains June 19, 2014 at 4:00 pm.  
 
You must acknowledge this addendum on your Bid Proposal. 
  
 
DRAWING SHEETS 

A4.1 MAIN LEVEL CEILING PLAN    Updated 

M0.2 MECHANICAL NOTES CONTINUED  Revised 

M0.8  BOILER PLANT DETAILS    Revised 

M1  MECHANICAL PLAN – LEVEL 1   Revised 

M3 MECHANICAL ROOF PLAN    Revised 

P0.1  PLUMBING NOTES AND SCHEDULES  Revised 

P0.2 PLUMBING DETAILS     Revised 
 
 
SPECIFICATION SECTIONS  

000000 Bid Form     Updated 

000000 Issue Log      Updated 

000000   Drawing Index     Updated 

000000 Specification Index    Updated 
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CLARIFICATIONS 
 

1. The Owner will assume the costs associated with a Building Permit.  Please do 
not include the costs for a building permit with your Bid amount. 

2. Please include a Schedule of Values to supplement your Bid Amount.  The format 
of the Schedule of Values should be consistent with the requirements in 
Specification Section 012900, Payment Procedures.  

 
3. Section 107500 Flag Poles: Mounting for the flag pole can either be in-ground or 

encased in concrete.  Either option is acceptable.  The flag pole shall be 20’ height 
minimum. 
 

4. Section 105113, Metal Lockers:  The contractor may provide either welded or knock-
down lockers.  A sloped top is preferred.  The dimensions are 18” x 18” x 72”.  Benches 
will be provided by the Owner. 

 
 
CONTRACTOR QUESTIONS 
 
ARCHITECTURAL QUESTIONS 
 

2.1 In the question and answer section of the addendum, there are numerous 
references to plans that have been changed.  The only Architectural plan 
included was A6.1.  Are the other changed plans coming in Addendum #2? 

 
Response:  A complete set of Construction Drawings will be issued after the 
project is awarded.  The Construction Drawings will include all addendum-related 
changes and any value-engineering requested by the Owner. 

 
2.2 Is the Town or County going to waive the costs of the Building Permit and Plan 

Review?  If not, can those costs be determined by the Building Department and 
issued as an allowance? 
 
Response:  The Owner will assume the responsibility for the costs of the 
Building Permit.  Please do not include this cost in your bid. 

 
2.3 Specification Section 011000-2 reads:  "Provide and install" for residential 

equipment. A7.1 reads: residential appliances provided by Owner and installed 
by Contractor. Please clarify. 

 
Response:  Section 011000 alludes to work the Owner will self-perform.  The 
Contractor will be required to coordinate with the Owner for preparatory work 
associated with residential appliances. 
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2.4 Spec Section 018113-1 requests FSC certifications, which seems to be in conflict 
with Addendum #1 item 2.22. 
 
Response:  The reference was made in the Definitions portion of the specification 
and was not intended to imply a requirement.  Per the LEED Certification 
Checklist, Page 3, Materials and Resources, Credit 7, we are not pursuing a 
credit for FSC certified wood. 

 
2.5 Do any of the Contractors on site personnel need to be LEED certified and/or 

have special training? 
 
Response:  A LEED accredited professional on the Contractor’s staff is not 
required.  The A/E Team will provide a LEED accredited professional throughout 
construction.   Please note any LEED experience on your cover sheet. 

 
2.6 Should we assume that Confluence Architecture (LEED Consultant) is the only 

consultant for the Design Team and that the Contractor will need to use our own 
LEED Consultant and Management Team for the construction review and 
submission of submittal documentation to the USGBC?  Could the contractor use 
Confluence Architecture as a LEED Construction Consultant.   

 
Response:  The A/E Team led by Confluence Architecture will assume the 
responsibility for review of LEED submittals and submitting documents to the 
USGBC.   The Contractor may enlist a third party LEED consultant if they 
choose, but that is not a requirement for this project.  

 
2.7 There is a projector depicted in the Multi Purpose Room.  Is it by Owner?  Does it 

require any type of support system? 
 
Response:  The AV components and infrastructure will be provided by the 
Owner.   Electrical outlets for AV will be provided by the Contractor per plans. 

 
2.8 What is the expected color of concrete dye to be used? 

 
Response:  The expected concrete coloring is a light grey. 

 
2.9 What is the expected level of finish for the gypsum board?  Level 3, 4 or 5? 

 
Response: Please reference Addendum #1, 092900 Gypsum Board, Page 4. 

 
2.10 Are ADA seats required in the ADA showers? 

 
Response:  No. 

 
2.11 Do napkin disposal units go in the Women's Toilets? 

 
Response: No.   
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2.12 On Sheet A4.1, it is unclear between Grids 1 to 2 and Grids B to G as to where 
the wood T&G soffit starts and ends. 
 
Response:  Ceiling finishes have been clarified on the attached A4.1 Main Level 
Ceiling Plan. 

 
2.13 There is a "striping" pattern for the soffit at the steel framing part of the building 

and at the wood framing part.  Please confirm both get the same metal soffit as 
depicted on A5.3.  
 
Response:  Ceiling finishes have been clarified on the attached A4.1 Main Level 
Ceiling Plan. 

 
2.14 On the Reflected Ceiling Plan, hatching for the Apparatus Bay is very similar to 

hatching that is used for Entry #2 and Main Lobby which calls out for T&G. Could 
you verify that the Apparatus Bay is a complete Open Structure with no T&G 
used in any section of the ceiling space? 

 
Response:  Ceiling finishes have been clarified on the attached A4.1 Main Level 
Ceiling Plan. 

 
2.15 Will Type 5/8” Gyp Board be placed above all rooms with acoustical ceiling 

panels or only above the mezzanine and kitchen? 
 

Response:  5/8” gypsum board will only need to be placed above the acoustic 
ceiling in areas to receive a 2-hour rated assembly.  Ceiling areas to receive a 2-
hr rated gyp board ceiling above an acoustic ceiling are indicated on Sheet A4.1 
as a hatch pattern.  Those rooms include Bunker Gear 128, Mop 129, Kitchen 
131, and the north portion of Dayroom 130. 

 
2.16 What doors get the vinyl corner guard? 

 
Response:  The location was not indicated on the plans.  Vinyl corner guards will 
be required on the jamb and head of Door 101 and 104. 

 
2.17 Are the stainless steel corner guards 48" high?  Do they go on the wood 

columns? 
 

Response:  A corner guard height was not specified on the drawings.  Please 
assume a 48” height.  (Approximately 12 locations are evident; no corner guards 
are required in the Locker Rooms.)  No, the wood columns will not require corner 
guards. 

 
2.18 Is the Kitchen backsplash from countertop to bottom of upper cabinets? 

 
Response:  No reference was made to the backsplash heights in the 
specifications or drawings.  Please assume a 4” tall backsplash at the Kitchen 
Counter.  The remainder of the surface will be gloss paint. 
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2.19 Full wall around the coiling overhead door? 
 
Response:  Yes, please provide a full wall around the coiling door.  The 
manufacturer’s standard cover may be left exposed. 

 
2.20 Is the universal mounting bracket for the TV by Owner?  If not, a spec is needed. 

 
Response:  The Contractor shall provide and install the brackets in order to 
coordinate necessary blocking and outlet locations. A specification will likely be 
discontinued by the time of installation. If uncertain about a specific type, please 
provide a $250 allowance per mounting bracket. 

 
 
LANDSCAPING QUESTIONS 
 
3.1 Sheet A0.3 Note: #10 Has a selection been made for the crushed gravel rock for 

the walk? (Pricing can vary quite a bit.)  
 

Response:  No specific product has been referenced. The intent of the crushed 
gravel is to form a compactable, maintainable walking surface.  Additional site 
improvements (ie future sidewalks) may occur in these areas.  A decorative rock 
is not necessary. 

 
3.2 #11 Is "screened" 3" to 8" river rock acceptable? (washed is not available in that 

large size ) 
 

Response:  Per Addendum #1, C3 Site Drainage and Grading Plan, please 
provide 2” diameter river rock to a depth of 4” over weed barrier fabric. +/- 1” 
tolerance is okay. Larger diameter rocks that prohibit foot traffic should be 
avoided. 

 
3.3 On Sheet A0.3, is the "GRAVEL" label on the drawing adjacent to the S.E. corner 

of the bldg. a mis - label? 
 

Response:  Yes.  The “GRAVEL” label wandered off – please disregard.  It will 
be removed from the drawing.   

 
3.4 Is the future generator location area to be seeded and irrigated? 
 

Response: The generator pad will be poured concrete. 
 
3.5 On Sheet A0.3, the drawing shows the same symbol for "Rock Drainage Areas" 

and "Gravel Areas". Are these to be the same materials? 
 

Response:  Yes.  For further clarification on areas to receive site gravel, please 
reference Addendum #1, Sheet C3 Grading and Drainage Plan. This sheet will 
govern.  Landscaping Plan A0.3 will be updated to reflect these changes.  

 
3.6 Are the shrub bed and rock drainage areas in the gravel parking to be edged? 
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Response:  No.  An edge is not required at this time. 

 
3.7 Which areas are to receive the wildflower seed mixture? 
 

Response:  Wildflower seed mix will not be required.  Please disregard 
references to wildflower seed mix on Sheet A0.4. 

 
3.8 Where do the 25 landscape boulders called out in the planting schedule go? 

Type?  
 

Response:  The boulders were intended for the site retaining wall on the south 
end of the property.  Please reference Addendum #1 “Stone Retaining Wall 
Detail” on Sheet C4, Details.  The quantity shall be determined by the Contractor. 

 
3.9 Is the rock wall to be in the landscaping scope of work? Is there to be any 

additional landscaping materials ie: plantings etc? Type of rock?  
 

Response:  The rock wall shall be included in the scope of work.  No additional 
landscaping or plantings are required.  The type of rock may be selected by the 
Contractor.  The intent of Detail 4 on Sheet A0.4 is to provide an esthetically 
pleasing rock wall. 

 
3.10 What is the size and static pressure for the irrigation source? Location? 

 
Response:  The domestic supply pressure will be set by a pressure booster 
pump.  The maximum supply will be 80 psi.  Revised Plumbing Sheet P0.2 
shows a 1” ball valve connection in the Mechanical Room 120 for the irrigation 
system.  It will be the Contractor’s responsibility to size and install a backflow 
preventer and pipe to the exterior of the building. 
 

3.11 Is the point of connection and backflow preventer to be supplied by others? 
Response:  The location of the connection to the domestic water line and the 
backflow preventer will be the responsibility of the Contractor.   
 

3.12 Where will the irrigation system controller be located? 
 
Response:  The location of the controller has not been specified.  For the 
purposes of the bid, please assume that the controller will be located on the 
southwest corner of the building. 

 
3.13 Are the native grass areas to be irrigated?  What about the “Existing Irrigation 

Ditch Vegetation Zone”? 
 
Response:  No.  The intent of the design is not to permanently irrigate native 
grasses on the property.  The zone around the irrigation ditch stays fairly wet 
while the irrigation ditch is running. 
 

END OF ADDENDUM 
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COMPANY  

NAME  

ADDRESS  

  

PHONE  

EMAIL  

 

ACKNOWLEDGE RECEIPT OF ADDENDA NUMBERS: 1, 2 

 

BASE BID AMOUNT $ 

BASE BID AMOUNT (IN WORDS) 

 

 

Base Bid Amount shall include: All costs to complete work included in the Drawings and 
Specifications, General Contractor Fees, Contractor Contingency, Bonding, Insurance, Permitting, and 
Allowances (Specification Section 012100). 

 

Base Bid Amount shall not include: Furniture, Residential Appliances, AV Components, Owner 
Contingency, Special Inspections, and Commissioning Services. 

 

 

TIME OF COMPLETION  (In Calendar Days) Days

 

 

ALTERNATES (Refer to Specification Section 012300) 

1.)  $ 

  

  
 

 

 

 

 

 

Bid Form – Ridgway Fire Station
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Issue Log 
 

* Items in Italics have not been issued. 
 
ISSUE NAME DESCRIPTION ISSUE SET ISSUE DATE 

Bidding Set Drawings and Specifications A 5/9/14 

    

    

    

 
 
REVISION DOCUMENTS DESCRIPTION ISSUE SET ISSUE DATE 

Addendum #1  Add 1 6/2/14 

Addendum #2  Add 2 6/10/14 

    

    

 

END OF ISSUE LOG 
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Drawing Index 
 
* Items in Italics have not been issued. 
*Items in Bold have been revised. 
 
NUMBER DRAWING NAME ISSUE SET ISSUE DATE 

GENERAL 

A0.1 COVER SHEET A 5/9/14 

A0.2 LIFE SAFETY PLAN A 5/9/14 

CIVIL 

C.1 EXISTING CONDITIONS Add 1 6/2/14 

C.2 SITE LAYOUT & UTILITIES PLAN Add 1 6/2/14 

C.3 GRADING & DRAINAGE PLAN Add 1 6/2/14 

C.4 DETAILS Add 1 6/2/14 

ARCHITECTURAL  

A0.3 LANDSCAPING PLAN A 5/9/14 

A0.4 SITE DETAILS A 5/9/14 

A1.1 FLOOR PLAN A 5/9/14 

A1.2 MEZZANINE PLAN A 5/9/14 

A1.3 ROOF PLAN A 5/9/14 

A2.1 ELEVATIONS A 5/9/14 

A2.2 ELEVATIONS A 5/9/14 

A3.1 BUILDING SECTIONS A 5/9/14 

A3.2 BUILDING SECTIONS A 5/9/14 

A3.3 BUILDING SECTIONS A 5/9/14 

A4.1 MAIN LEVEL CEILING PLAN Add 2 6/10/14 

A4.2 MEZZANINE CEILING PLAN A 5/9/14 

A5.1 ENLARGED PLAN A 5/9/14 

A5.2 ASSEMBLY TYPES A 5/9/14 

A5.3 WALL SECTIONS A 5/9/14 

A5.4 DETAILS A 5/9/14 

A5.5 DETAILS A 5/9/14 

A5.6 DETAILS A 5/9/14 

A6.1 DOOR SCHEDULE Add 1 6/2/14 

A6.2 WINDOW SCHEDULE A 5/9/14 

A6.3 DOOR & WINDOW DETAILS A 5/9/14 
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A7.1 FINISH SCHEDULE & DETAILS A 5/9/14 

A7.2 INTERIOR ELEVATIONS A 5/9/14 

A7.3 INTERIOR ELEVATIONS A 5/9/14 

A8.1 INTERIOR VIEWS A 5/9/14 

A8.2 INTERIOR VIEWS A 5/9/14 

STRUCTURAL 

S0.0 GENERAL NOTES & LEGENDS A 5/9/14 

S0.1 STATEMENT OF SPECIAL INSPECTIONS A 5/9/14 

S1.0 FOUNDATION PLAN A 5/9/14 

S2.0 MEZZANINE FLOOR – FLAT ROOF FRAMING PLAN A 5/9/14 

S3.0 ROOF FRAMING PLAN A 5/9/14 

S4.0 TRUSS ELEVATIONS A 5/9/14 

S4.1 ELEVATIONS A 5/9/14 

SD1.0 CONCRETE DETAILS A 5/9/14 

SD1.1 CONCRETE DETAILS A 5/9/14 

SD2.0 MASONRY DETAILS A 5/9/14 

SD3.0 STEEL DETAILS A 5/9/14 

SD3.1 STEEL DETAILS A 5/9/14 

SD3.2 STEEL DETAILS A 5/9/14 

SD4.0 WOOD DETAILS A 5/9/14 

SD4.1 WOOD DETAILS A 5/9/14 

SD4.2 WOOD DETAILS A 5/9/14 

MECHANICAL 

M0.1 LEGENDS AND NOTES A 5/9/14 

M0.2 NOTES CONTINUED Add 2 6/10/14 

M0.3 SCHEDULES A 5/9/14 

M0.4 SCHEDULES CONTINUED A 5/9/14 

M0.5 CONTROL SEQUENCE A 5/9/14 

M0.6 AIRSIDE DETAILS A 5/9/14 

M0.7 AIRSIDE DETAILS A 5/9/14 

M0.8 BOILER PLANT DETAILS Add 2 6/10/14 

M1 MECHANICAL PLAN – LEVEL 1 Add 2 6/10/14 

M2 MECHANICAL PLAN – LEVEL 2 A 5/9/14 

M3 ROOF PLAN Add 2 6/10/14 

M4 MECHANICAL – 3D A 5/9/14 
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M5 MECH PIPING PLAN – LEVEL 1 A 5/9/14 

M6 MECH PIPING PLAN – LEVEL 2 A 5/9/14 

PLUMBING 

P0.1 PLUMBING NOTES AND SCHEDULES Add 2 6/10/14 

P0.2 PLUMBING DETAILS Add 2 6/10/14 

P0.3 PLUMBING DETAILS A 5/9/14 

P0.4 PLUMBING DETAILS A 5/9/14 

P1 PLUMBING PLAN – LEVEL 1 A 5/9/14 

P2 PLUMBING – 3D A 5/9/14 

ELECTRICAL AND LIGHTING 

E0.01 ELECTRICAL TITLE PAGE A 5/9/14 

E1.01 POWER PLAN – MAIN LEVEL A 5/9/14 

E1.02 POWER PLAN – UPPER LEVEL A 5/9/14 

E1.03 LIGHTING PLAN - MAIN LEVEL A 5/9/14 

E1.04 LIGHTING PLAN - UPPER LEVEL A 5/9/14 

E1.05 LOW VOLTAGE PLAN - MAIN LEVEL A 5/9/14 

E5.01 POWER DETAILS AND SCHEDULES A 5/9/14 

E5.02 LIGHTING DETAILS AND SCHEDULES A 5/9/14 

E5.03 LOW VOLTAGE DETAILS AND SCHEDULES A 5/9/14 

 

END OF DRAWING INDEX 
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Specification Index 
 
* Items in Italics have not been issued. 
*Items in Bold have been revised. 
 

DIV NO. DIVISION TITLE ISSUE SET ISSUE DATE 

DIVISION 00 – PROCUREMENT AND CONTRACT REQUIREMENTS   

00 Project Title Page A 5/9/14 

01 Project Directory A 5/9/14 

02 Advertisement for Bids A 5/9/14 

03 Bid Instructions A 5/9/14 

04 Bid Form Add 2 6/10/14 

05 Issue Log Add 2 6/10/14 

06 Drawing Index Add 2 6/10/14 

07 Specification Index Add 2 6/10/14 

08 Geotechnical Data Summary A 5/9/14 

09 LEED 2009 NC Certification Checklist (Preliminary) A 5/9/14 

    

DIVISION 01 – GENERAL REQUIREMENTS   

011000 Summary A 5/9/14 

012100 Allowances A 5/9/14 

012200 Unit Prices A 5/9/14 

012300 Alternates A 5/9/14 

012500 Substitution Procedures A 5/9/14 

012600 Contract Modification Procedures A 5/9/14 

012900 Payment Procedures A 5/9/14 

013100 Project Management and Coordination Add 1 6/2/14 

013200 Construction Progress Documentation A 5/9/14 

013300 Submittal Procedures A 5/9/14 

014000 Quality Requirements A 5/9/14 

014200 References A 5/9/14 

015000 Temporary Facilities and Controls A 5/9/14 

016000 Product Requirements A 5/9/14 

017300 Execution A 5/9/14 

017419 Construction Waste Management Add 1 6/2/14 

017700 Closeout Procedures A 5/9/14 
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017823 Operation and Maintenance Data A 5/9/14 

017900 Demonstration and Training A 5/9/14 

018113 Sustainable Design Requirements Add 1 6/2/14 

019113 General Commissioning Requirements Add 1 6/2/14 

    

DIVISION 03 - CONCRETE   

033000 Cast-In-Place Concrete Add 1 6/2/14 

033543 Polished Concrete Finishing A 5/9/14 

    

DIVISION 04 – MASONRY   

042200 Concrete Unit Masonry A 5/9/14 

    

DIVISION 05 – METALS   

051200 Structural Steel Framing A 5/9/14 

052100 Steel Joist Framing A 5/9/14 

053100 Steel Decking A 5/9/14 

055000 Metal Fabrications A 5/9/14 

055113 Metal Pan Stairs A 5/9/14 

055213 Pipe and Tube Railings A 5/9/14 

    

DIVISION 06 – WOOD, PLASTICS, & COMPOSITES   

061000 Rough Carpentry Add 1 6/2/14 

061600 Sheathing A 5/9/14 

061753 Shop-Fabricated Wood Trusses A 5/9/14 

061800 Glued-Laminated Construction A 5/9/14 

    

DIVISION 07 – THERMAL & MOISTURE PROTECTION   

071113 Bituminous Dampproofing A 5/9/14 

072100 Thermal Insulation A 5/9/14 

072726 Fluid Applied Air Barriers Add 1 6/2/14 

074113 Standing Seam Metal Roof Panels A 5/9/14 

074619 Metal Wall Panels Add 1 6/2/14 

075423 TPO Roofing A 5/9/14 

076200 Sheet Metal Flashing and Trim A 5/9/14 

077200 Roof Accessories A 5/9/14 
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079200 Joint Sealants A 5/9/14 

078413 Penetration Firestopping Add 1 6/2/14 

    

DIVISION 08 – OPENINGS   

081213 Hollow Metal Door Frames Add 1 6/2/14 

081416 Flush Wood Doors Add 1 6/2/14 

081436 Stile and Rail Wood Doors Add 1 6/2/14 

083113 Access Doors and Frames A 5/9/14 

083213 Sliding Aluminum Framed Glass Doors Add 1 6/2/14 

083313 Coiling Counter Doors Add 1 6/2/14 

083613 Sectional Doors Add 1 6/2/14 

085113 Aluminum Windows Add 1 6/2/14 

086300 Metal-Framed Skylights Add 1 6/2/14 

087100 Door Hardware Add 2 6/10/14 

088000 Glazing Add 1 6/2/14 

089000 Louvers and Vents Add 1 6/2/14 

    

DIVISION 09 – FINISHES   

092116 Gypsum Board Shaft Wall Assemblies Add 1 6/2/14 

092900 Gypsum Board Add 1 6/2/14 

093000 Ceramic Tiling Add 1 6/2/14 

095123 Acoustic Tile Ceilings A 5/9/14 

096513 Resilient Base and Accessories A 5/9/14 

096813 Tile Carpeting A 5/9/14 

099000 Paints and Coatings Add 1 6/2/14 

099300 Staining and Transparent Finishing A 5/9/14 

099600 High Performance Coatings   

    

DIVISION 10 – SPECIALTIES   

101100 Visual Display Units A 5/9/14 

101200 Display Cases A 5/9/14 

101400 Signage A 5/9/14 

102113 Toilet Compartments A 5/9/14 

102800 Toilet Accessories A 5/9/14 

104400 Interior Signs A 5/9/14 
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104413 Fire Protection Cabinets A 5/9/14 

104416 Fire Extinguishers A 5/9/14 

105113 Metal Lockers Add 1 6/2/14 

107500 Ground-Set Flag Poles A 5/9/14 

    

DIVISION 11 – EQUIPMENT   

115213 Projection Screens A 5/9/14 

    

DIVISION 12 – FURNISHINGS   

122413 Roller Window Shades Add 1 6/2/14 

123530 Residential Casework Add 1 6/2/14 

124816 Entrance Floor Grills A 5/9/14 

    

DIVISION 22 - PLUMBING   

220500 Common Work Results A 5/9/14 

220513 Common Motor Requirements A 5/9/14 

220516 Expansion Fittings and Loops A 5/9/14 

220519 Meters and Gauges A 5/9/14 

220523 General Duty Valves A 5/9/14 

220529 Hangers and Supports A 5/9/14 

220548 Vibration and Seismic A 5/9/14 

220553 Identification A 5/9/14 

220700 Plumbing Insulation A 5/9/14 

221113 Facility Water Distribution Piping A 5/9/14 

    

DIVISION 23 – HEATING, VENTILATING AND AIR CONDITIONING   

230513 Common Motor Requirements A 5/9/14 

230516 Expansion Fittings and Loops A 5/9/14 

230519 Meters and Gauges A 5/9/14 

230523 General Duty Valves A 5/9/14 

230529 Hangers and Supports A 5/9/14 

230548 Vibration and Seismic  A 5/9/14 

230553 Identification A 5/9/14 

230593 Testing and Balancing A 5/9/14 

230700 HVAC Insulation A 5/9/14 



RIDGWAY FIRE STATION  JUNE 10, 2014 

 
BID SET                                                                                                        SPECIFICATIONS       13 
 

230800 HVAC Commissioning A 5/9/14 

230900 Instruments and Controls A 5/9/14 

230993 Sequence of Operations A 5/9/14 

231123 Natural Gas Piping A 5/9/14 

23500 HVAC Water Treatment A 5/9/14 

23313 Metal Ducts A 5/9/14 

233116 Non-Metal Ducts A 5/9/14 

233119 HVAC Casings A 5/9/14 

233300 Air Duct Access A 5/9/14 

233416 Centrifugal HVAC Fans A 5/9/14 

233423 Power Ventilators A 5/9/14 

233600 Air Terminal Units A 5/9/14 

233713 Diffusers, Grilles, and Registers A 5/9/14 

234100 Particulate Air Filtration A 5/9/14 

235100 Breeches, Chimneys and Stacks A 5/9/14 

235113 Draft Control Devices A 5/9/14 

235216 Condensing Boilers A 5/9/14 

235700 Heat Exchangers A 5/9/14 

237433 Heating and Cooling Make-Up Air A 5/9/14 

238219 Fan Coil Units A 5/9/14 

238239 Unit Heaters A 5/9/14 

238316 Radiant Heating Hydronic Piping A 5/9/14 

    

DIVISION 26 - ELECTRICAL   

260500 Common Work Results A 5/9/14 

260519 Low Voltage A 5/9/14 

260523 Control Voltage A 5/9/14 

260526 Grounding A 5/9/14 

260533 Raceways and Boxes A 5/9/14 

260553 Identification A 5/9/14 

260923 Lighting Control A 5/9/14 

262416 Panel Boards A 5/9/14 

262726 Wiring Devices A 5/9/14 

262813 Fuses A 5/9/14 

262816 Enclosed Switches A 5/9/14 
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264313 TVs A 5/9/14 

265100 Interior Lighting A 5/9/14 

283111 Digital, Addressable Fire Alarm System A 5/9/14 

    

DIVISION 32 – EXTERIOR IMPROVEMENTS   

328400 Planting Irrigation Add 1 6/2/14 

329200 Turf and Grasses A 5/9/14 

329300 Plants A 5/9/14 

    
 

END OF SPECIFICATION INDEX 
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HARDWARE SCHEDULE

NO. LOCATION 1 TO LOCATION 2 FUNCTION RATING SET

007 APPARATUS BAY 101 TO EXTERIOR EXTERIOR EGRESS 2.0

008 DAYROOM 130 TO EXTERIOR SLIDING 3.0

009 DAYROOM 130 TO EXTERIOR SLIDING 3.0

010 DAYROOM 130 TO EXTERIOR EXTERIOR EGRESS 2.0

011 MULTI-PURPOSE 117 TO EXTERIOR EXTERIOR EGRESS 2.0

012 ENTRY #2 113 TO EXTERIOR MAIN ENTRY 1.1

013 MAIN LOBBY 114 TO ENTRY #2 113 MAIN ENTRY 1.3

014 ENTRY #1 106 TO EXTERIOR MAIN ENTRY 1.1

015 LOBBY 107 TO ENTRY #1 106 MAIN ENTRY 1.2

016 APPARATUS BAY 101 TO EXTERIOR EXTERIOR EGRESS 2.0

101 APPARATUS BAY 101 TO MAIN LOBBY 114 CONTROL DOOR 2 HR 4.1

102 BUNKER GEAR 128 TO APPARATUS BAY 101 PAIR PASSAGE 6.3

103 APPARATUS BAY 101 TO EMS STORAGE 102 STORAGE 2 HR 4.2

104 APPARATUS BAY 101 TO DAYROOM 130 CONTROL DOOR 2 HR 4.1

105 SHOP 103 TO SCBA 104 PASSAGE 5.2

106 APPARATUS BAY 101 TO DECON/UTILTY 105 PASSAGE 5.2

107 LOBBY 107 TO CHIEF'S OFFICE 108 OFFICE 7.0

108 LOBBY 107 TO CONF RM 109 OFFICE 7.0

109 LOBBY 107 TO ASST CHIEF'S OFF 110 OFFICE 7.0

110 LOBBY 107 TO MAIN LOBBY 114 CONTROL DOOR 4.1

111 LOBBY 107 TO STORAGE 112 STORAGE 4.2

112 MAIN LOBBY 114 TO TOILET 115 PRIVACY 8.0

113 MAIN LOBBY 114 TO TOILET 116 PRIVACY 8.0

114 MULTI-PURPOSE 117 TO MAIN LOBBY 114 CONTROL DOOR 4.1

115 TABLES 118 TO MULTI-PURPOSE 117 PAIR PASSAGE 6.1

116 CHAIRS 119 TO MULTI-PURPOSE 117 PASSAGE 5.1

117 MAIN LOBBY 114 TO MECH 120 STORAGE 6.2

118 ELEC/COMM 121 TO MAIN LOBBY 114 STORAGE 4.2

119 CORRIDOR 122 TO MAIN LOBBY 114 CONTROL DOOR 4.1

120 CORRIDOR 122 TO FITNESS 123 CONTROL DOOR 4.1

121 CORRIDOR 122 TO LAUNDRY 124 PASSAGE 5.2

122 CORRIDOR 122 TO ANTE 125 PUSH / PULL 9.1

123 ANTE 125 TO WOMEN'S LOCKER 126 PUSH / PULL 9.2

124 CORRIDOR 122 TO BUNKER GEAR 128 CONTROL DOOR 2 HR 4.1

125 CORRIDOR 122 TO ANTE 127A PUSH / PULL 9.1

126 ANTE 127A TO MEN'S LOCKER 127 PUSH / PULL 9.1

127 MOP 129 TO DAYROOM 130 PASSAGE 2 HR 5.2

128 DAYROOM 130 TO HALL 132 PASSAGE 2 HR 5.2

129 HALL 132 TO DORM #1 133 DORM DOOR 10.0

130 HALL 132 TO DORM #2 134 DORM DOOR 10.0

131 HALL 132 TO DORM #2 135 DORM DOOR 10.0

132 HALL 132 TO DORM #4 136 DORM DOOR 10.0

133 HALL 132 TO STORAGE 137 PASSAGE 5.1
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1.1 HARDWARE SET UNLOCKED EXTERIOR ENTRY DOORS

FOR DOORS: 012, 014

QNTY EA DESCRIPTION MODEL NUMBER FINISH MFR

2 EA CONTINUOUS HINGE 651-SS-96 630 STH

2 EA MULLION STABILIZER 154 313 VON

1 EA MULLION  KR4954 313 VON

2 EA PANIC HARDWARE 350 606 VON

2 EA CUSTOM PULLS RM3302MP 606 RM

2 EA SURFACE CLOSER 4041 EDA ST3596 US4 LCN

2 EA MOUNTING PLATE 4040-18 US4 LCN

2 EA OVERHEAD STOP 100S-ADJ 606 GLY

2 EA KICK PLATES, INTER 8400 8"x2" LDW 606 IVE

1 EA THRESHOLD 896V MS/LA AL NGP

2 EA DOOR SWEEP C627A CL NGP

1 SET WEATHERSTRIP A626A CL NGP

1 EA MULLION GASKET 5100S BLK NGP

FUNCTION:

1.)  BOTH DOORS OPEN FOR PUSH/PULL OPERATION.

2.) UNIMPEDED EXIT AT ALL TIMES.
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1.2 HARDWARE SET LOCKING MAIN ENTRY

FOR DOOR: 015

QNTY EA DESCRIPTION MODEL NUMBER FINISH MFR

2 EA CONTINUOUS HINGE 651-SS-96 630 STH

2 EA MULLION STABILIZER 154 313 VON

1 EA MULLION  KR4954 313 VON

1 EA PANIC HARDWARE CD35A-EO-299 SNB US4 VON

1 EA PANIC HARDWARE CD35A-NL-299 SNB US4 VON

1 EA RIM CYLINDER 1E72 606 BES

1 EA PERMANENT CORE

2 EA CUSTOM PULLS RM3302MP 606 RM

2 EA SURFACE CLOSER 4041 EDA ST3596 US4 LCN

2 EA MOUNTING PLATE 4040-18 US4 LCN

2 EA OVERHEAD STOP 100S-ADJ US4 GLY

2 EA KICK PLATES, INTER 8400 8"x2" LDW 606 IVE

1 EA THRESHOLD 896V MS/LA AL NGP

2 EA DOOR SWEEP C627A CL NGP

1 SET WEATHERSTRIP A626A CL NGP

1 EA MULLION GASKET 5100S BLK NGP

FUNCTION:

OPEN MODE:

1.)  BOTH DOORS DOGGED OPEN FOR PUSH/PULL OPERATION.

SECURE MODE:

1.) BOTH DOORS CLOSED AND LOCKED.

2.) ENTRY BY KEY OUTSIDE RETRACTS LATCHBOLT ALLOWING ENTRY.

3.) UNIMPEDED EXIT AT ALL TIMES.
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1.3 HARDWARE SET KEY PAD MAIN ENTRY

FOR DOOR: 013

QNTY EA DESCRIPTION MODEL NUMBER FINISH MFR

2 EA CONTINUOUS HINGE 651-SS-96 630 STH

2 EA MULLION STABILIZER 154 313 VON

1 EA MULLION  KR4954 313 VON

1 EA PANIC HARDWARE CD35A-EO-299 SNB US4 VON

1 EA PANIC HARDWARE CD35A-NL-299 SNB US4 VON

1 EA RIM CYLINDER 1E72 606 BES

1 EA PERMANENT CORE

2 EA CUSTOM PULLS RM3302MP 606 RM

2 EA SURFACE CLOSER 4041 EDA ST3596 US4 LCN

2 EA MOUNTING PLATE 4040-18 US4 LCN

1 EA ELECTRIC STRIKE BY SECTION 087100

1 EA KEY PAD OPERATOR BY SECTION 087100

2 EA OVERHEAD STOP 100S-ADJ 606 GLY

2 EA KICK PLATES, INTER 8400 8"x2" LDW 606 IVE

1 EA THRESHOLD 896V MS/LA AL NGP

2 EA DOOR SWEEP C627A CL NGP

1 SET WEATHERSTRIP A626A CL NGP

1 EA MULLION GASKET 5100S BLK NGP

FUNCTION:

OPEN MODE:

1.)  BOTH DOORS DOGGED OPEN FOR PUSH/PULL OPERATION.

SECURE MODE:

1.) BOTH DOORS CLOSED AND LOCKED.

2.) ENTRY BY KEY OUTSIDE RETRACTS LATCHBOLT ALLOWING ENTRY.

3.) AUTHORIZED KEY PAD CODE SIGNALS ELECTRIC STRIKE TO RETRACT ALLOWING ENTRY.

4.) UNIMPEDED EXIT AT ALL TIMES.
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2.0 HARDWARE SET EXTERIOR EGRESS DOOR

FOR DOORS: 007, 010, 011, 016

QNTY EA DESCRIPTION MODEL NUMBER FINISH MFR

1 EA CONTINUOUS HINGE 651-SS-84 630 STH

1 EA PANIC HARDWARE 35AL 360L-06-299 SNB 630 VON

1 EA RIM CYLINDER 1E72 630 BES

1 EA PERMANENT CORE

1 EA SURFACE CLOSER 4041 EDA ST3596 689 LCN

1 EA MOUNTING PLATE 4040-18 689 LCN

1 EA OVERHEAD STOP 100S-ADJ 630 GLY

1 EA THRESHOLD 896V MS/LA AL NGP

1 EA DOOR SWEEP C627A CL NGP

1 SET WEATHERSTRIP A626A CL NGP

FUNCTION:

OPEN MODE:

1.) DOOR DOGGED OPEN FOR PUSH/PULL OPERATION.

SECURE MODE:

1.) DOOR CLOSED AND LOCKED.

2.) ENTRY BY KEY OUTSIDE RETRACTS LATCHBOLT ALLOWING ENTRY.

3.) UNIMPEDED EXIT AT ALL TIMES.

3.0 HARDWARE SET SLIDING DOOR

FOR DOORS: 008, 009

QNTY EA DESCRIPTION MODEL NUMBER FINISH MFR

1 EA SLIDE TRACK BY MFR

1 EA PULL, EXTERIOR BY MFR

1 EA PULL, INTERIOR BY MFR

1 EA THUMBTURN, INTER BY MFR

1 EA HOOK BOLT LOCK BY MFR

1 EA WEATHER SEAL BY MFR

FUNCTION:

1.) DOOR LOCKED FROM THE INTERIOR.

2.) NO ACCESS FROM THE EXTERIOR.
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4.1 HARDWARE SET INTERIOR CONTROL DOORS

FOR DOORS: 101, 104, 110, 114, 119, 120, 124

QNTY EA DESCRIPTION MODEL NUMBER FINISH MFR

3 EA HINGE 5BB1HW 4.5 x 4.5 630 IVE

1 EA CLASSROOM SET 93KR7 15D LM 630 BES

1 EA PERMANENT CORE

1 EA SURFACE CLOSER 4041 689 LCN

1 EA WALL STOP WS407CCV 630 IVE

1 EA KICK PLATE 8400 10"x2" LDW 630 IVE

1 EA DOOR SWEEP C627A CLR IVE

1 SET SMOKE SEAL 2525B BLK NGP

FUNCTION:

1.) KEY OUTSIDE LOCKS OR UNLOCKS LEVER.

2.) INSIDE LEVEL ALWAYS OPERATIVE IN THE DIRECTION OF EGRESS.

4.2 HARDWARE SET STORAGE CONTROL DOORS

FOR DOORS: 103, 111, 118

QNTY EA DESCRIPTION MODEL NUMBER FINISH MFR

3 EA HINGE 5BB1HW 4.5 x 4.5 630 IVE

1 EA CLASSROOM LOCK 93KR7 15D LM 630 BES

1 EA PERMANENT CORE

1 EA WALL STOP WS407CCV 630 IVE

1 EA KICK PLATE 8400 10"x2" LDW 630 IVE

1 SET SILENCER SR64 GRY IVE

FUNCTION:

1.) KEY OUTSIDE LOCKS OR UNLOCKS LEVER.

2.) INSIDE LEVEL ALWAYS OPERATIVE IN THE DIRECTION OF EGRESS.
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5.1 HARDWARE SET STANDARD PASSAGE SET

FOR DOORS: 116, 133

QNTY EA DESCRIPTION MODEL NUMBER FINISH MFR

3 EA HINGE 5BB1HW 4.5 x 4.5 630 IVE

1 EA PASSAGE SET 93KR7 15D LM 630 BES

1 EA WALL STOP WS407CCV 630 IVE

1 SET SILENCER SR64 GRY IVE

FUNCTION:

1.) BOTH LEVERS ALWAYS OPERATE. 

5.2 HARDWARE SET SEALED PASSAGE SET

FOR DOORS: 105, 106, 121, 127, 128

QNTY EA DESCRIPTION MODEL NUMBER FINISH MFR

3 EA HINGE 5BB1HW 4.5 x 4.5 630 IVE

1 EA PASSAGE SET 93KR7 15D LM 630 BES

1 EA SURFACE CLOSER 4041 689 LCN

1 EA WALL STOP WS407CCV 630 IVE

1 EA KICK PLATE 8400 10"x2" LDW 630 IVE

1 SET SEALS 2525B BLK NGP

FUNCTION:

1.) BOTH LEVERS ALWAYS OPERATE. 

6.1 HARDWARE SET STANDARD PAIR PASSAGE SET

FOR DOOR: 115

QNTY EA DESCRIPTION MODEL NUMBER FINISH MFR

6 EA HINGE 5BB1HW 4.5 x 4.5 630 IVE

2 EA PASSAGE SET 93KR7 15D LM 630 BES

2 EA MANUAL FLUSH BOLT FB358 630 IVE

1 EA DUST PROOF STRIKE DP1 630 IVE

1 EA ASTRAGAL 158NA CL NGP

2 EA WALL STOP WS407CCV 630 IVE

1 EA SILENCER SR64 GRY IVE

FUNCTION:

1.) ACTIVE LEAF ALWAYS OPENS.

2.) INACTIVE LEAF OPENS WITH FLUSH BOLTS
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6.2 HARDWARE SET STANDARD PAIR STORAGE SET

FOR DOOR: 117

QNTY EA DESCRIPTION MODEL NUMBER FINISH MFR

6 EA HINGE 5BB1HW 4.5 x 4.5 630 IVE

2 EA STOREROOM LOCK 93KR7 15D LM 630 BES

1 EA PERMANENT CORE

2 EA MANUAL FLUSH BOLT FB358 630 IVE

1 EA DUST PROOF STRIKE DP1 630 IVE

1 EA SURFACE CLOSER 4041 689 LCN

1 EA ASTRAGAL 158NA CL NGP

2 EA OVERHEAD STOP 100S-ADJ 630 GLY

1 SET SEALS 2525B BLK NGP

1 EA KICK-DOWN STOP FS452 26D IVE

FUNCTION:

1.) KEY OUTSIDE OR LEVER INSIDE RETRACTS LATCHBOLT

2.) INSUDE LEVER ALWAYS OPERATIVE.

3.) INACTIVE LEAF OPENS WITH FLUSH BOLTS

6.3 HARDWARE SET SEALED PAIR PASSAGE SET

FOR DOOR: 102

QNTY EA DESCRIPTION MODEL NUMBER FINISH MFR

6 EA HINGE 5BB1HW 4.5 x 4.5 630 IVE

1 EA MULLION KR4954 630 VON

2 EA MULLION STORAGE KIT MT54 630 VON

2 EA DUMMY PUSH BAR

2 EA PULLS 8305-0 6" X 16" 630 IVE

2 EA SURFACE CLOSER 4041 689 LCN

2 EA KICK PLATES 8400 10"x2" LDW 630 IVE

2 EA DOOR SWEEPS C627A CLR IVE

2 EA WALL STOPS WS407CCV 630 IVE

1 EA SEALS 2525B BLK NGP

FUNCTION:

1.) BOTH DOORS ALWAYS OPEN.
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7.0 HARDWARE SET STANDARD OFFICE SET

FOR DOORS: 107, 108, 109

QNTY EA DESCRIPTION MODEL NUMBER FINISH MFR

3 EA HINGE 5BB1HW 4.5 x 4.5 630 IVE

1 EA OFFICE LOCK 93KR7 15D LM 630 BES

1 EA PERMANENT CORE

1 EA KICK PLATE 8400 10"x2" LDW 630 IVE

1 EA WALL STOP WS407CCV 630 IVE

1 SET SILENCER SR64 GRY IVE

FUNCTION:

1.) PUSH BUTTON INSIDE LOCKS OUTSIDE LEVER UNTIL OUTSIDE KEY UNLOCKS LEVER.

2.) INSIDE LEVER ALWAYS OPERATES.

8.0 HARDWARE SET RESTROOM PRIVACY SET

FOR DOORS: 112, 113

QNTY EA DESCRIPTION MODEL NUMBER FINISH MFR

3 EA HINGE 5BB1HW 4.5 x 4.5 630 IVE

1 EA PRIVACY SET 93KR7 15D LM 630 BES

1 EA SURFACE CLOSER 4041 630 LCN

1 EA KICK PLATE 8400 10"x2" LDW 630 IVE

1 EA WALL STOP WS407CCV 630 IVE

1 SET SILENCER SR64 GRY IVE

FUNCTION:

1.) PUSH BUTTON INSIDE LOCKS OUTSIDE LEVER UNTIL OUTSIDE KEY UNLOCKS LEVER.

2.) INSIDE LEVER ALWAYS OPERATES.
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9.1 HARDWARE SET PUSH/PULL LOCKER ROOM SET

FOR DOORS: 122, 125, 126

QNTY EA DESCRIPTION MODEL NUMBER FINISH MFR

3 EA HINGE 5BB1HW 4.5 x 4.5 630 IVE

1 EA PUSH PLATE 8200 6" X 16" 630 IVE

1 EA PULL PLATE 8305-0 6" X 16" 630 IVE

1 EA SURFACE CLOSER 4041 689 LCN

1 EA KICK PLATE 8400 10"x2" LDW 630 IVE

1 EA WALL STOP WS407CCV 630 IVE

1 EA SILENCER SR64 GRY IVE

FUNCTION:

1.) PUSH / PULL OPERATION.  NON LOCKING.

9.2 HARDWARE SET PUSH/PULL LOCKER ROOM MAINTENANCE SET

FOR DOOR: 123

QNTY EA DESCRIPTION MODEL NUMBER FINISH MFR

3 EA HINGE 5BB1HW 4.5 x 4.5 630 IVE

1 EA CLASSRM DEADBOLT 83K7R 630 BES

1 EA PERMANENT CORE

1 EA PUSH PLATE 8200 6" X 16" 630 IVE

1 EA PULL PLATE 8305-0 6" X 16" 630 IVE

1 EA SURFACE CLOSER 4041 689 LCN

1 EA KICK PLATE 8400 10"x2" LDW 630 IVE

1 EA WALL STOP WS407CCV 630 IVE

1 EA SILENCER SR64 GRY IVE

FUNCTION:

1.) PUSH / PULL OPERATION.  NON LOCKING.

2.) THUMB TURN DEADBOLT ON INSIDE PROVIDES PRIVACY FUNCTION.  

3.) KEY OUTSIDE RETRACTS DEADBOLT BUT WILL NOT PROJECT DEADBOLT.
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10.0 HARDWARE SET DORM ROOM PRIVACY SET

FOR DOORS: 129, 130, 131, 132

QNTY EA DESCRIPTION MODEL NUMBER FINISH MFR

3 EA HINGE 5BB1HW 4.5 x 4.5 630 IVE

1 EA DORMATORY LOCK 93KR7 15D LM 630 BES

1 EA SURFACE CLOSER 4041 689 LCN

1 EA KICK PLATE 8400 10"x2" LDW 630 IVE

1 EA DOOR BOTTOM 223NA-36 630 NGP

1 EA WALL STOP WS407CCV 630 IVE

1 SET SEALS 2525B BLK NGP

FUNCTION:

1.) KEY OUTSIDE OR THUMB TURN INSIDE RETRACTS AND PROJECTS DEADBOLT.

2.) LEVER FROM EITHER SIDE RETRACTS LATCHBOLT WHEN DEADBOLT IS OPEN.

3.) WHEN DEADBOLT IS PROJECTED, INSIDE LEVER RETRACTS LATHBOLT AND DEADBOLT

SIMULTANEOUSLY UNLOCKING OUTSIDE LEVER.

END OF SECTION 087100
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